DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/02/08
PAGE : 004 -1
TABULATION OF BIDS

FINAL
CONTRACT TITLE : EPOXY PAVEMENT MARKINGS DIST II
CALL ORDER : 004 CONTRACT ID : 29-083-02.01 COUNTIES : KENT SUSSEX
LETTING DATE : 07/29/08 DISTRICT : M8
STATE/FEDERAL AID NO: ENH - 2008 (022) CONTRACT TIME : 1095 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) : ENH - 2008(022)

GENERAL DESCRIPTION:

THIS CONTRACT PROVIDES FOR THE REMOVAL OF THE EXISTING
PAINTED, THERMOPLASTIC, TAPE, AND EPOXY LINES AND REPLACING
THEM WITH EPOXY PAVEMENT MARKINGS. THE CONTRACTOR SHALL BE
RESPONSIBLE FOR THE REMOVAL OF ALL DEBRIS AND HAZARDOUS
WASTE. THIS CONTRACT ALSO PROVIDES THE RE-STRIPING OF
SEVERAL EXISTING ROADWAYS THROUGH OUT THE STATE.

SET-ASIDE
VENDOR RANKING : Contract was awarded on 09/02/08 to vendor ACCENT STRIPE INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE S 2,999,984.62 136.4155% 100.0000%
1 ACCENT STRIPE INC, 3275 N BENZING RD, ORCHARD PARK, NY, 14127 $ 2,199,152.30 100.0000% 73.3055%
2 ZONE STRIPING INC, P O BOX 568, GLASSBORO, NJ, 08028 S 2,434,743.43 110.7128% 81.1585%
3 TRAFFIC LINES INC, 5100 ASBURY RD, FARMINGDALE, NJ, 07727 $ 2,474,412.48 112.5166% 82.4808%
4 DENVILLE LINE PAINTING INC, 2 GREEN POND RD, ROCKAWAY, NJ, 07866 $ 5,536,350.10 251.7493% 184.5459%
I ( 0 ) I ( 1) I ( 2 )
|[ENGINEER'S ESTIMATE |ACCENT STRIPE INC | ZONE STRIPING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e i s H
SECTION 0001 CATEGORY 1
| | |
0010 748614 1000365.000 LF | 0.30000 300109.50] 0.24000 240087.60] 0.27400 274100.01
WHITE EPOXY CENTERLINE, 4" | | |
0020 748615 1497826.000 LF | 0.30000 449347.80| 0.24000 359478.24| 0.27400 410404.32
YELLOW EPOXY CENTERLINE, 4" | | |
0030 748616 1512827.000 LF | 0.30000 453848.10| 0.24000 363078.48]| 0.27400 414514.60
WHITE EPOXY EDGELINE, 4" | | |
0040 748617 1280855.000 LF | 0.30000 384256.50] 0.24000 307405.20] 0.27400 350954.27
YELLOW EPOXY EDGELINE, 4" | | |
0050 748618 50000.000 LF | 0.43000 21500.00] 0.35000 17500.00| 0.41100 20550.00
WHITE EPOXY CENTERLINE, 6" | | |
0060 748619 200000.000 LF | 0.43000 86000.00| 0.35000 70000.00] 0.41100 82200.00
WHITE EPOXY EDGELINE, 6" | | |
0070 748620 200000.000 LF | 0.43000 86000.00| 0.35000 70000.00] 0.41100 82200.00
YELLOW EPOXY EDGELINE, 6" | | |
0080 748621 1800.000 LF | 2.25000 4050.00] 1.00000 1800.00] 0.55000 990.00
| | |

WHITE EPOXY GORE LINE, 8"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/02/08
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : EPOXY PAVEMENT MARKINGS DIST II
CALL ORDER : 004 CONTRACT 1ID 29-083-02.01 COUNTIES : KENT SUSSEX
LETTING DATE : 07/29/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 | ( 2 )
|ENGINEER'S ESTIMATE |ACCENT STRIPE INC | ZONE STRIPING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0090 748622 12000.000 LF | 2.50000 30000.00] 1.00000 12000.00| 0.66000 7920.00
WHITE EPOXY GORE LINE, 12" | | |
0100 748627 107284.000 LF | 0.58000 62224.72| 0.42000 45059.28| 0.30000 32185.20
BLACK EPOXY CONTRAST, 4" | | |
0110 748628 3000.000 LF | 1.25000 3750.00] 0.60000 1800.00] 0.60000 1800.00
BLACK EPOXY CONTRAST, 6" | | |
0120 748629 429137.000 LF | 1.00000 429137.00| 0.70000 300395.90] 0.60000 257482.20
BLACK EPOXY CONTRAST, 8" | | |
0130 748636 1300720.000 LF | 0.30000 390216.00] 0.23000 299165.60] 0.29560 384492.83
REMOVAL OF 4" LINE | | |
0140 748637 8500.000 LF | 1.75000 14875.00| 0.35000 2975.00] 0.50000 4250.00
REMOVAL OF 6" LINE | | |
0150 748638 158400.000 LF | 1.50000 237600.00] 0.48000 76032.00] 0.50000 79200.00
REMOVAL OF 8" LINE | | |
0160 748639 4500.000 LF | 2.75000 12375.00| 0.75000 3375.00] 0.75000 3375.00
REMOVAL OF 12" LINE | | |
0170 748643 200.000 EACH | 36.39000 7278.00| 30.00000 6000.00] 26.45000 5290.00
RAISED PAVEMENT MARKER, WHITE/RED ON | | |
ASPHALT | | |
0180 748645 300.000 EACH | 36.39000 10917.00| 30.00000 9000.00] 26.45000 7935.00
RAISED PAVEMENT MARKER, YELLOW/YELLOW | | |
0190 748646 100.000 EACH | 40.00000 4000.00] 35.00000 3500.00] 40.00000 4000.00
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAYS, WHITE/RED ON | | |
ASPHALT | | |
0200 748648 100.000 EACH | 45.00000 4500.00] 35.00000 3500.00] 40.00000 4000.00
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAY, WHITE/RED ON | | |
CONCRETE | | |
0210 748649 200.000 EACH | 40.00000 8000.00] 35.00000 7000.00] 34.50000 6900.00
RAISED PAVEMENT MARKER, WHITE/RED ON | | |
CONCRETE | | |
SECTION TOTALS | S 2,999,984.62| S 2,199,152.30] S 2,434,743.43
—————————————————————————————————————————— e s H
CONTRACT TOTALS | $ 2,999,984.62] $ 2,199,152.30] $ 2,434,743.43
DBE GOALS | 0 % 0 S 0 B
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FINAL
CONTRACT TITLE EPOXY PAVEMENT MARKINGS DIST II
CALL ORDER 004 CONTRACT 1ID 29-083-02.01 COUNTIES KENT SUSSEX
LETTING DATE 07/29/08 DISTRICT : M8
SET-ASIDE
| ( 3 ) I ( 4 ) | ( )
| TRAFFIC LINES INC |DENVILLE LINE PAINTING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 CATEGORY 1
| | |
0010 748614 1000365.000 LF | 0.29000 290105.85]| 0.60000 600219.00|
WHITE EPOXY CENTERLINE, 4" | | |
0020 748615 1497826.000 LF | 0.29000 434369.54 | 0.60000 898695.60 |
YELLOW EPOXY CENTERLINE, 4" | | |
0030 748616 1512827.000 LF | 0.29000 438719.83| 0.60000 907696.20|
WHITE EPOXY EDGELINE, 4" | | |
0040 748617 1280855.000 LF | 0.29000 371447.95| 0.60000 768513.00|
YELLOW EPOXY EDGELINE, 4" | | |
0050 748618 50000.000 LF | 0.36000 18000.00| 0.90000 45000.00
WHITE EPOXY CENTERLINE, 6" | | |
0060 748619 200000.000 LF | 0.36000 72000.00 | 0.90000 180000.00|
WHITE EPOXY EDGELINE, 6" | | |
0070 748620 200000.000 LF | 0.36000 72000.00 | 0.90000 180000.00|
YELLOW EPOXY EDGELINE, 6" | | |
0080 748621 1800.000 LF | 1.00000 1800.00| 3.00000 5400.00 |
WHITE EPOXY GORE LINE, 8" | | |
0090 748622 12000.000 LF | 1.25000 15000.00] 4.00000 48000.00|
WHITE EPOXY GORE LINE, 12" | | |
0100 748627 107284.000 LF | 0.42000 45059.28| 0.85000 91191.40]
BLACK EPOXY CONTRAST, 4" | | |
0110 748628 3000.000 LF | 1.00000 3000.00| 1.28000 3840.00 |
BLACK EPOXY CONTRAST, 6" | | |
0120 748629 429137.000 LF | 0.79000 339018.23] 1.70000 729532.90|
BLACK EPOXY CONTRAST, 8" | | |
0130 748636 1300720.000 LF | 0.19000 247136.80 | 0.60000 780432.00|
REMOVAL OF 4" LINE | | |
0140 748637 8500.000 LF | 0.35000 2975.00 | 0.90000 7650.00 |
REMOVAL OF 6" LINE | | |
0150 748638 158400.000 LF | 0.45000 71280.00 | 1.20000 190080.00|
REMOVAL OF 8" LINE | | |
0160 748639 4500.000 LF | 1.00000 4500.00| 1.80000 8100.00]|
REMOVAL OF 12" LINE | | |
0170 748643 200.000 EACH | 45.00000 9000.00| 90.00000 18000.00|
RAISED PAVEMENT MARKER, WHITE/RED ON | | |
ASPHALT | | |
0180 748645 300.000 EACH | 45.00000 13500.00] 90.00000 27000.00|

RAISED PAVEMENT MARKER, YELLOW/YELLOW | | |
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FINAL
CONTRACT TITLE : EPOXY PAVEMENT MARKINGS DIST II
CALL ORDER : 004 CONTRACT ID : 29-083-02.01 COUNTIES KENT SUSSEX
LETTING DATE : 07/29/08 DISTRICT : M8
SET-ASIDE
I ( 3 ) I ( 4 ) I ( )
| TRAFFIC LINES INC |DENVILLE LINE PAINTING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0190 748646 100.000 EACH | 50.00000 5000.00] 110.00000 11000.00|
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAYS, WHITE/RED ON | | |
ASPHALT | | |
0200 748648 100.000 EACH | 75.00000 7500.00] 120.00000 12000.00|
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAY, WHITE/RED ON | | |
CONCRETE | | |
0210 748649 200.000 EACH | 65.00000 13000.00| 120.00000 24000.00]
RAISED PAVEMENT MARKER, WHITE/RED ON | | |
CONCRETE | | |
SECTION TOTALS | S 2,474,412.48| S 5,536,350.10| $
—————————————————————————————————————————— e s H
CONTRACT TOTALS | S 2,474,412.48| S 5,536,350.10| $
DBE GOALS | 0 % | 0 % | %




